STATE OF ILLINOIS

ILLINOIS COMMERCE COMMISSION TOD-0O07 7
STIPULATED AGREEMENT

This agreement made and entered into, by and between the State of lllinois acting by and
through the llinois Commerce Commission hereinafter referred to as the "Commission”, The
Burlington Northern and Santa Fe Railway Company hereinafter referred to as the "Company”,
the City of Aurora, hereinafter referred to as the "City" and the State of lllinois, Department of
Transportation, hereinafter referred to as the "Department”.

WITNESSETH:

WHEREAS, it has come to the attention of the Commission that inquiry should be made into
the matter of improving public safety at the grade crossings of the Company's track with lllinois
Avenue (DOT 069 640U) and New Indian Trail Road (DOT 069 643P) in Aurora, Kane County,
lllinois; and

WHEREAS, proper investigation has been made of the circumstances surrounding the
aforesaid rail-highway grade crossings by the Commission's Railroad Section Staff; and

WHEREAS, the parties are mutually agreeable to accomplish the proposed improvements
upon a determination of the Commission by Order.

NOW, THEREFORE, in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained, the parties pray that the Commission enter an Order
according to the provisions of Section 18¢c-7401 of the lllinois Commercial Transportation
Law requiring that certain improvements as hereinafter stated be made and that the cost for
the proposed improvements be divided among the parties according to law and that, in the
interest of the statewide traveling public, the Grade Crossing Protection Fund of the Motor Fuel
Tax Law be required to bear a substantial portion of the cost; To Wit the parties agree as
follows:

Section 1: All improvements encompassed by this agreement shall be made in accordance
with all applicable State laws, rules, standards, regulations and orders and procedures in
general,

Section 2: The parties are of the opinion that in the interest of public safety the City should
make the following improvements at the lllinois Avenue and New Indian Trail Road crossings
and where said roadways intersect Highland Avenue near the crossings:

a. install crosshatched pavement striping on both sides of the track at each crossing; install
‘Do Not Stop On Tracks” signs for eastbound traffic at each crossing, one sign east and
one sign west of the track; install “Caution Walk Time Shortened When Train Approaches”
signs near pedestrian signals at each intersection with Highland Avenue; replace traffic
signal control equipment at each intersection with new equipment having track clearance
re-service capabilities and continuous self checking of critical preemption timings; install
traffic signal remote monitoring equipment at each intersection; upgrade the railroad
interconnect circuit to a supervisory design at each crossing; establish the traffic signal
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railroad preemption sequence for each crossing as set forth in Exhibits B and C attached
to and made a part of this Agreement.

Section 3: The City has prepared an estimate of cost to accomplish the proposed work which it
may be required to perform; said estimate is attached as Exhibit A, and shall upon Order,
according to the requirements contained therein, prepare general plans and any required
specifications for the proposed improvements for the approval of the Commission and the
Department.

Section 4: The City shall upon entry of the Commission’s Order, according to the requirements
contained therein, proceed toward the completion of its work proposed herein accomplishing
the improvements with its own forces or appropriate contracted services and agrees that an
appropriate time for the submission of plans should be two (2) months, the submission of a
progress report should be three (3) months and for completion of the work shouid be twelve
(12) months from the date the Commission's Order is entered approving this Agreement. Said
progress report shall include the name, title, mailing address, phone number and facsimile
number of the City employee responsible for management of the project.

Section 5: The parties hereto agree that an equitable division of cost to perform the proposed
improvements should be:

a. the cost for the City to perform the work proposed herein as set forth on attached Exhibit A,
estimated to be $47,476, should be allocated 90% of the actual cost, not to exceed
$42,728, to the Grade Crossing Protection Fund of the Motor Fuel Tax Law, and the
remaining cost, and all future cost of operation and maintenance, to the City.

Section 6: The City is financially able and willing to bear an equitable portion of the cost for the
proposed improvements as may be assigned by the Order and indicates this intent by
Resolution attached as Exhibit D.

Section 7: The City agrees to post a readily visible notice inside its traffic signal cabinets at
Highland Avenue, for the traffic signals interconnected with the warning devices at the lllinois
Avenue and New Indian Trail Road crossings, notifying its personnel not to alter the railroad
preemption sequence for its traffic signals in a manner which would reduce the amount of time
vehicles encroaching the track zone would have to clear the Company’s track without
Commission approval. An actual size copy of such notice shall be submitted to the
Commission’s Railroad Safety Program Administrator for approval before being installed.

Section 8: This agreement shall be binding upon the parties hereto, their successors or
assigns. Upon execution of this agreement by all parties, the Commission shall within 60 days

enter an appropriate order accepting or rejecting such stipulation according to the provisions

contained herein.

Section 9: All bills for expenditures set forth in Section 5 herein shall be submitted to the
Department’s district office and the final bill for expenditures shall be clearly marked "Final Bill",
and authorization for reimbursement from the Grade Crossing Protection Fund shall expire and
the Department shall de-obligate all residual Grade Crossing Protection Fund money twelve
(12) months after the completion date specified in the Order.



Section 10: The City shali file a written report with the Director of Processing and Information
of the Commission within fifteen (15) days of the conclusion of each calendar quarter, stating
the status of expenditures of the total project and percentage of completion of the project; if the
project is behind schedule the report must include a brief explanation of the reason (s) for the
delay.

Section 11: The Company shall maintain existing circuit lengths at the lllinois Avenue and New
Indian Trail Road crossings unless otherwise directed by the Commission.

In Withess Whereof, the parties have caused this agreement to be executed by their duly
authorized officers, as of the dates indicated herein.

Executed by the Commission this 20th day of June, 2000.

AR

Michael E. Stead
Railroad Safety
Program Administrator

Attest:

,
DanieE S. Drewgs

Railroad Section



Iinois Commerce Commission Stipulated Agreement No. 928 concerning the modernization of traffic
signal control systems and associated work at The Burlington Northern and Santa Fe Railway
Company’s lllinois Avenue grade crossing ( DOT 069 640U ) and New Indian Trail Road grade crossing
(DOT 069 643P ) adjacent to Highland Avenue in Aurora, lliinois.

Exec % by The Burlington Northern and Santa Fe Railway Company this A _AO _day of
, 2000.

THE BURLINGTON NORTHERN AND SANTA
FE RAILWAY COMPANY

o ) Jale

(Ie)

Attest:

MMQMI ?/\W APPROVED A5 TO Form 1 ¢ o2

Burtirgton Northern Santa Fe Law Department




Hiinois Commerce Commission Stipulated Agreement No. 928 concerning the modernization of traffic
signal control systems and associated work at The Burlington Northern and Santa Fe Railway
Company'’s lllinois Avenue grade crossing ( DOT 069 640U ) and New Indian Trail Road grade
crossing ( DOT 069 643P ) adjacent to Highland Avenue in Aurora, lllinois.

Executed by the City this_25th dayof . Ji " , 2000.

CITY OF AURORA

(Title) Mayor

Attest:

MWW.VW




lllinois Commerce Commission Stipulated Agreement No. 928 concerning the modernization of traffic
signal control systems and associated work at The Burlington Northern and Santa Fe Railway
Company’s lllinois Avenue grade crossing ( DOT 069 640U ) and New Indian Trail Road grade
crossing ( DOT 069 643P ) adjacent to Highland Avenue in Aurora, lllinois.

/ * % |
Executed by the Department this / day of = /,(,(74 , 2000.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

By

Director of Highways



CITY OF AURORA DATE MAY 30, 2000
ENGINEERING DEPARTMENT
PRELIMINARY COST ESTIMATE
ICC UPGRADE TO TRAFFIC SIGNALS
ITEM UNITS| QUANTITY | UNIT PRICE | TOTAL COST
FULL-ACTUATED CONTROLLER, STANDARD
1|{SEQUENCE IV, 8 PHASES IN TYPE IV CABINET EACH 2.00 12,000.00 24,000.00
REMOVAL OF EXISTING TRAFFIC SIGNAL
2|EQUIPMENT EACH 2.00 2,000.00 4,000.00
3|INDUCTION LOOP DETECTOR AMPLIFIER EACH 16.00 150.00 2,400.00
4|DRILLING EXISTING HANDHOLE EACH 10.00 150.00 1,500.00
5|HANDHOLE EACH 1.00 800.00° 800.00
6| TRENCH AND BACKFILL FOOT 450.00 2.00 900.00
7IGALVANIZED STEEL CONDUIT IN TRENCH, 1 1/2" FOOT 450.00 6.00 2,700.00
8|GALVANIZED STEEL CONDUIT, PUSHED, 1 1/2" FOOT 300.00 15.00 4,500.00
9|ELECTRIC CABLE IN CONDUIT, No. 14, 3/c FOOT 750.00 0.80 600.00
10|FURNISHING AND PLACING TOPSOIL sy 60.00 5.00 300.00
11|SEEDING, CLASS 1A sy 60.00 2.00 120.00
12| THERMOPLASTIC PAVEMENT MARKINGS, 6" FOOT 400.00 1.00 400.00
13]THERMOPLASTIC PAVEMENT MARKINGS, 24" FOOT 70.00 2.00 140.00
14|STREET SIGNS EACH 8.00 100.00 800.00
ESTIMATED COST $ 43,160.00
10% CONTINGENCY 4,316.00
TOTAL ESTIMATED COST $ 47,476.00
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DOT Inv# 069 640U

Traffic Signal Railroad Preemption Sequence for lilinois @ Highland

Time (seconds)

Delay’ 1
Minimum Green 1
Ped Clearance Before Yellow? 0
Max Yellow Interval® 4.0
Max Red interval® 1.0
Max Time Before Track 7.0
Clearance Green

Track Clearance Time* 24

'One second programmed into RR preemptors to limit false calls and required for proper 3 wire

supervisory interconnect operation.

%Time should be zero unless extraordinary conditions exist where additional ped clearance time is

necessary.

®Based on information provided by the City of Aurora. Includes up to 4 seconds of concurrent flashing

Don't Walk.

“*Track clearance time was determined based on queue storage area from the intersection through the

crossing.
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DOT inv# 069 643P

Traffic Signal Railroad Preemption Sequence for New Indian Trail @ Highland

Time (seconds)

Delay’ 1
Minimum Green 1
Ped Clearance Before Yellow? 0
Max Yellow Interval® 4.0
Max Red Interval® 1.5
Max Time Before Track 7.5
Clearance Green

Track Clearance® 23

'One second programmed into RR preemptors to limit false calls and required for proper 3 wire

supervisory interconnect operation.

“Time should be zero unless extraordinary conditions exist where additional ped clearance time is

necessary.

3Based on information provided by the City of Aurora. Includes up to 4 seconds of concurrent flashing

Don’t Walk.

“Track clearance time was determined based on queue storage area from the intersection through the

crossing.



Exhibit D

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT

Date July 25, 2000 Agreement # 928

The City of Aurora, Illinois

(Board or Council of Township, Village, City, County, etc.)

Peter J. Hauryk1ew1cz,

meetingon July 25, 2000,Resolvedto authorize_City Engineer
(Date) (Name, Office)

to act as its designated agent in the processing of this Stipulated agreement and
thatthe __ City of Aurora is financially willing and able to
(Township, Village, City, County)

bear the cost for the proposed improvements as may be assigned to it according

to Section 5 of this Agreement.



